

10<sup>th</sup> November 2023

REF: GDC/MS/005/23-24/dk-flk

**TO: ALL BIDDERS**

Dear Sir,

**ADDENDUM 3: CLARIFICATION**

**RE: RE: TENDER FOR THE SUPPLY AND INSTALLATION OF RIG CABLES AND ACCESSORIES FOR BARINGO SILALI GEOTHERMAL PROJECT - GDC/DEM/OT/026/2023:2024.**


In response to the bidder's request for clarification, GDC wishes to provide the following response.

S.N	BIDDER'S REQUEST	GDC'S RESPONSE
1.	Bidder's Question: Provide technical drawings for item 1 & 2 under Schedule One (1a)	<p><b>GDC's Response:</b></p>
2.	Request for Site visit	Due to a comprehensive technical audit that has already been conducted to assess the requirements for this tender, we have determined that a site visit <b>is not necessary</b> .
3.	Request for extension of the tender closing date	The closing date remains <b>17<sup>th</sup> November 2023 at 11:00am</b>
4.	Clarification on difference between delivery schedule/timeline and installation	The entire duration for supply & installation of rig cables and accessories should be completed in 6 months from the date of contract signing. Installation of the rig cables and accessories should strictly be done in 15 days from the date the delivered rig cables

		and accessories have been inspected and accepted. The 15 days of installation is included in the 6 months duration given from the date of contract signing.
--	--	---

NB: All other instructions remain unchanged.

Yours faithfully,



**DORIS KYAKA**  
**MANAGER, SUPPLY CHAIN**  
**FOR: GEOTHERMAL DEVELOPMENT COMPANY**