

8th October, 2020.

REF: GDC/MSC/005/20-21/dk-fk

TO: ALL BIDDERS

Dear Sirs,

ADDENDUM 1: CLARIFICATION


RE: TENDER FOR TENDER FOR PROVISION OF DRILLING RIG INSPECTION SERVICES FOR BARINGO- SILALI GEOTHERMAL PROJECT - GDC/DO/OT/011/2020:2021

In response to bidder's request for clarification, GDC wishes to provide the following response;

S.N	BIDDER'S QUESTION	GDC'S RESPONSE
1	Special Conditions of Contract, page 30, Clause 3.12.1(v) Payment Terms & Conditions, No interest on delayed Payments. The Contract arising out of this tender will be commercial in nature and fairness must be inherent and mutual. GDC is retaining liquidated damages and other consequences arising out of the none performance of the contractor, but removing the interest on delayed/ late penalty, by GDC. There is a credit period of 60 days, Clause 3.12.1 (ii) and non-adherence to this should have its consequence, similar to consequences arising for any non-performance by the contractor. We request that you include interest on any delayed payments.	The payment terms remain as provided in the tender document.

NB/ All other requirements/instructions remain unchanged.

Yours Faithfully



DORIS KYAKA
MANAGER, SUPPLY CHAIN
FOR: GEOTHERMAL DEVELOPMENT COMPANY